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PROJECT FOR: 
 
CITY OF AUSTIN, PUBLIC WORKS DEPARTMENT, THROUGH ITS FINANCIAL SERVICES 
DEPARTMENT - CAPITAL CONTRACTING (FSD-CC) 
 
PROJECT TITLE: 
 
CURBS AND GUTTERS – DATA COLLECTION AND ASSESSMENT 2023 
 
OBJECTIVES OF THE PROJECT: 
 
To perform a condition assessment 1,200 curb miles of the Concrete Curb & Gutter within the 
City’s public right-of-way. This is about one quarter of the approximately 5,170 total curb miles 
within the City’s 2,585 centerline miles of streets.  
 
BACKGROUND: 
 
The City currently conducts system inventory and condition assessments for pavements, 
bridges, culverts, and sidewalks. We want to add curb and gutter to this data inventory. The 
additional assessment of curb & gutter assets will be utilized by the City to further plan for 
capital improvements and spot repair projects across the City. The City developed an extensive 
pilot project to determine performance indicators and develop the Curb & Gutter data and 
condition assessment methodology guide and standards to be used on this project. 
 
ANTICIPATED SERVICES: 
 
The curb & gutter condition assessment methodology has been summarized in a Curb & Gutter 
Condition Assessment Guideline (field manual) to inform field investigation teams and ensure 
consistent field data acquisition and condition assessments. An inventory of Curb & Gutter GIS 
segments and LIDAR data will be provided by the City through their vendor, CycloMedia. 
The project is assumed to utilize the methodology developed to perform: 
1) 85% - Desktop computer-based assessment in the office 
2) 15% - Windshield and/or Pedestrian field assessment 
The Engineer will manage the overall condition assessment efforts with routine communication 
with the City, oversight and management of team members, coordination and observation of 
field work. 
Subtasks: 
1.1 Provide for project set-up, invoice preparation, subconsultant coordination, staff 
coordination, schedule management, and Quality Control Plan (QCP). 
1.2 Conduct and attend up to six (6) web meetings via MS Teams as required with the City 
staff. Assume web meetings are two (2) hours each. 
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1.3 Manage and coordinate the activities of the team members to keep the project on 
schedule. 
1.4 Complete an initial Quality Control Review for test area to assure understanding on use 
of assessment methodology and validation of initial test data collected in accordance with 
Engineer and approved QCP requirements. 
1.5 Complete a Quality Control Review for all deliverables in bi-monthly batches in 
accordance with Engineer and approved QCP requirements. This will likely result in 3 batches of 
data submitted for City review every other month over the approximately 6-month data 
collection period (including City review time). 
Deliverables: 
• Initial “test” dataset for review by City to assure understanding and methodology. 
• Bi-monthly batches of data for review by City during assessment phase. 
• Completed, validated GIS layer(s) with all required attributes entered. 
• Invoices 
• Project status emails 
• Meeting Agendas and Notes 
 
PROPOSED PROJECT SCHEDULE: 
 
Data collection using the proposed productivity rates and expected staffing would take about 5 
months. Allowing 1 month for training and City review of initial data, 1 month in total for City 
review of submitted batches of data, and 1 month for minor rework and finalization; Engineer is 
expected to complete all tasks outlined below within eight (8) months from receipt of the 
notice to proceed (NTP). 
 
PROPOSED PROCUREMENT SCHEDULE 
 
Solicitation Due Date:    March 27, 2023 
City Council:   July 2023 
Contract Executed:  September 2023 
 
COST ESTIMATE: 
 
The professional services fee is estimated to be $450,000.  
 
MAJOR AND OTHER SCOPES OF WORK: 
 
Below is a list of the major scopes of work that the City has identified for this project.  *There 
must be representation for all major scopes of work listed in the prime’s statement of 
qualifications.  The experience of the firms listed to perform the Major Scopes of Work, 
whether a subconsultant or prime firm, will be evaluated under Consideration Item 6 – Major 
Scopes of Work – Comparable Project Experience.   
 
In addition, the City has identified Other Scopes of work that MAY materialize during the course 
of the project.   The City does not guarantee that the scopes listed under Other Scopes of work 
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will materialize on this contract. If the prime consultant intends to enter into a sub consulting 
agreement on a scope of work not listed below, the prime consultant is required to contact 
SMBR and request an updated availability list of certified firms in each of the scopes of work for 
which the prime consultant intends to utilize a subconsultant. 
 
* Major Scopes of Work 

-Conduct condition assessment and gather requested data for the City’s curbs and gutters in 
accordance with field manual provided. Record curb and gutter attributes in the GIS 
layer/schema provided. 
 
Engineering Services, Professional (92533) 

 
Notes:   
 
• Construction Inspection and Public Information and Communications are NOT a 

subconsultant opportunity.  These services will be performed in-house or under a separate 
contract, if needed, and will be determined when project assignment is made. 

 
• Participation at the prime or subconsultant level may create a conflict of interest and thus 

necessitate exclusion from future contracting opportunities with the City. 
 
• If the City determines that a conflict of interest exists at the prime or subconsultant level, 

the City reserves the right to replace/remove the prime or instruct the prime consultant to 
remove the subconsultant with the conflict of interest and to instruct the prime consultant 
to seek a post-award change to the prime consultant’s compliance plan as described in City 
Code § 2-9B-23.  Such substitutions will be dealt with on a case-by-case basis and will be 
considered for approval by Small and Minority Business Resources (SMBR) in the usual 
course of business.  The City’s decision to remove a prime or subconsultant because of a 
conflict of interest shall be final. 

 

• A consultant performance evaluation will be performed on all professional services 

contracts.  This evaluation will be conducted at the end of each Design and Construction 

phase.      


